

This page is for the current clarification round only. It explains Phase 1 in plain language and does not add new fixed scope unless both sides later sign a revision.

CUBECLOUD - CLARIFICATION RESPONSE PACK - JUNE 2026

Pacgate AI - Phase 1 Written Clarification Reply

Thank you for the first-round questions. We have rewritten the Phase 1 explanation in plainer language. The current purchase is a local pilot and deployment-support package. It is not yet the full Pacgate commercial SaaS platform.

WHAT THIS REPLY DOES

It focuses the real decision

- what Pacgate receives in Phase 1
- what still needs confirmation
- what should stay in later Phase 2 discussion

WHAT THIS REPLY DOES NOT DO

It does not turn every question into scope

- client portal, tenancy, billing, and platform operations stay later-stage
- external intake channels stay optional unless later added
- new commitments still require a later agreed revision

Annex A - Scope Matrix

Annex B - Hardware & Deployment

Annex C - Systems & Knowledge

Annex D - Phase 2 Options

Cover Response

The cleanest reply is simple: restate the buying boundary first, then answer the details through annexes. That keeps the conversation practical and avoids a long point-by-point argument.

Phase 1 should be described as a local legal AI pilot with two reference system paths, starter knowledge structure, deployment support, and a bounded advisory layer - not as a finished customer-facing SaaS platform.

READ PHASE 1 AS

A practical pilot

- local deployment on agreed pilot hardware
- two reference legal-agent paths adapted for Pacgate
- starter knowledge, authority, and operating structure

DO NOT READ PHASE 1 AS

A hidden Phase 2 commitment

- a finished external product launch
- a locked Phase 2 platform architecture
- automatic acceptance of every future platform request

Core Clarifications

PROJECT NATURE

Local pilot first

- The quoted work is a locally deployed pilot with real deliverables.
- Its job is to prove two runnable legal AI paths and support later decisions.
- It is not the full Pacgate SaaS platform build.

DELIVERY SHAPE**Concrete outputs, not abstract discovery only**

- Pacgate should receive runnable environments and operating materials.
- The scope includes starter knowledge structure and bounded adaptation work.
- The output is reviewable and practical, but still pilot-grade.

OPERATING MODEL**Human review remains central**

- Both system paths should be treated as human-reviewed workflows.
- Draft output, evidence check, and lawyer approval remain the default path.
- Phase 1 is meant to support lawyers, not bypass them.

COMMERCIAL HANDLING**Scope, advisory, and later expansion must stay separated**

- Fixed delivery, advisory hours, and optional items should not be mixed together.
- Phase 2 platform options should stay separate from the current purchase.
- This keeps both buying clarity and later pricing discipline.

Specific Points That Need Correction**SYSTEM 1****Do not describe Claude for Legal as a finished local product**

- Treat it as a reference workflow that Cubeccloud adapts for Pacgate.
- Do not imply the upstream repository will be delivered unchanged as a production-ready standalone system.

SYSTEM 2**Do not describe Lavern as an already finished SaaS core**

- Lavern is useful as a local-capable prototype and workflow reference.
- Phase 1 should use it as an adaptation path, not as a full production promise.

KNOWLEDGE LAYER**Describe the knowledge layer as a starter structure**

- Phase 1 should create Pacgate-controlled starter structure for private materials and authority tracking.
- It should not be read as a promise to finish a full legal database build or mature GraphRAG stack in the same phase.

Recommended Next Step

STEP 1

Confirm the boundary wording

Align on the Phase 1 position and the split between fixed delivery, advisory support, optional add-ons, and later Phase 2 options.

STEP 2

Use the annexes for detail

Use Annex A for scope, Annex B for hardware and deployment, Annex C for system and knowledge boundaries, and Annex D for later options.

STEP 3

Close this round before adding new commitments

Only after the scope wording is stable should both sides decide whether any item becomes advisory work, a change request, or a separate Phase 2 track.

Attachment Map

ATTACHMENT	PURPOSE	WHAT IT RESOLVES
Annex A - Scope & Delivery Matrix	Shows what is fixed now, what is advisory, and what is still pending.	Prevents Phase 1 and Phase 2 from being mixed together.
Annex B - Hardware & Deployment	Explains the two-node pilot, BOM confirmation path, deployment route, and security boundary.	Pulls hardware, data-flow, and admin-access questions into one place.
Annex C - Systems & Knowledge	Explains System 1, System 2, the authority structure, and the review workflow.	Corrects the over-read of Claude for Legal, Lavern, and Package 3.
Annex D - Phase 2 Options Note	Separates future customer-entry and platform questions from the current purchase.	Keeps useful future questions alive without turning them into present commitment.

CUBECLOUD - 澄清回复包 - 2026 年 6 月

Pacgate AI - 第一阶段书面澄清回复

感谢贵方提交第一轮问题。我们已把第一阶段的说明改写得更直接、更容易阅读。当前采购的内容是本地试点与部署支持包，而不是完整的 Pacgate 商业 SaaS 平台建设。

本回复的作用

把真正需要决定的事讲清楚

- Pacgate 在第一阶段实际会得到什么
- 哪些事项还需要进一步确认
- 哪些内容应保留到后续第二阶段讨论

本回复不做什么

不会把每个问题都直接写成新增范围

- 客户门户、多租户、计费 and 平台运营仍属于后续阶段议题
- 外部入口能力仍是可选项，除非后续另行加入
- 新增承诺仍需后续双方正式确认

附件 A - 范围与交付矩阵

附件 B - 硬件与部署

附件 C - 系统与知识层

附件 D - 第二阶段选项说明

正文回复

本轮最有效的回复方式很简单：先讲清采购边界，再把细节放到附件里回答。这样更实用，也能避免逐题拉长讨论。

第一阶段应被表述为本地法律 AI 试点：包含两条参考系统路径、starter 级知识结构、部署支持和边界清晰的顾问层 - 而不是面向外部客户的完整 SaaS 平台。

第一阶段应理解为

一个可执行的试点

- 在约定试点硬件上的本地部署
- 面向 Pacgate 的两条参考法律 agent 路径适配
- starter 级知识、法源与运行结构

第一阶段不应理解为

隐藏的第二阶段承诺

- 面向外部客户的完整产品上线
- 已经锁定的第二阶段平台架构
- 自动接受所有未来平台化需求

核心澄清点

项目性质

先做本地试点

- 当前报价对应的是本地部署、带真实交付物的试点项目。
- 目标是验证两条可运行的法律 AI 路径，并支撑后续决策。
- 它不是一次性完成完整 Pacgate SaaS 平台。

交付形态

交付应是可验证的成果，不只是抽象 discovery

- 第一阶段结束时，Pacgate 应获得可运行环境和运维资料。
- 范围包含 starter 级知识结构和有限适配工作。

- 这些成果是可审阅、可操作的，但仍属于 pilot 级验证。

运行方式

Human review 仍然是默认前提

- 无论哪条系统路径，第一阶段都应以人工复核为默认前提。
- 草稿输出、证据检查和律师审批门槛都应保留。
- 第一阶段是辅助律师，不是绕开律师。

商务处理

固定交付、顾问支持与后续扩展必须拆开

- 固定交付、顾问小时和可选项不应混写。
- 第二阶段平台化内容应继续独立处理。
- 这样才能保持当前采购边界和后续报价纪律清晰。

需要明确纠正的几点

系统 1

不要把 Claude for Legal 写成已经完成的本地产品

- 更准确的说法是：它是一条供 Cubeccloud 为 Pacgate 进行适配的参考工作流路径。
- 不应暗示上游仓库会被原样交付为成熟、独立、可直接生产使用的系统。

系统 2

不要把 Lavern 直接写成现成 SaaS 内核

- Lavern 的价值在于它是可本地运行的原型和工作流参考。
- 第一阶段应把它作为适配路径使用，而不是当作完整生产承诺。

知识层

知识层应写成 starter 结构，而不是完整法规库建设

- 第一阶段应建立 Pacgate 私有资料和法源跟踪的 starter 结构。
- 不应把它理解成一次性完成完整法规库导入或成熟 GraphRAG 架构。

建议的下一步

步骤 1

先确认边界表述

先对齐第一阶段定位，以及固定交付、顾问支持、可选增项和第二阶段选项之间的拆分方式。

步骤 2

用附件回答细节

附件 A 讲范围，附件 B 讲硬件与部署，附件 C 讲系统与知识层边界，附件 D 讲后续选项。

步骤 3

这一轮收口后，再决定是否新增承诺

只有在范围语言稳定之后，双方才应决定哪些事项转为顾问任务、变更请求或单独第二阶段。

附件索引

附件	用途	解决的问题
附件 A - 范围与交付矩阵	说明哪些内容现在固定、哪些是顾问项、哪些仍待确认。	避免第一阶段与第二阶段被混在一起。
附件 B - 硬件与部署	说明双节点试点、BOM 确认路径、部署方式和安全边界。	把硬件、数据流和管理员权限问题放在一处回答。

附件	用途	解决的问题
附件 C - 系统与知识层	说明系统 1、系统 2、authority structure 和复核 workflow。	纠正对 Claude for Legal、Lavern 和 Package 3 的误读。
附件 D - 第二阶段选项说明	把未来客户入口和平台化问题从当前采购中拆开。	保留前瞻讨论，但不提前变成当前承诺。

PACGATE CLARIFICATION LAYER Temporary bilingual reply surface aligned to the live proposal theme.

Use together with the annex pages and temporary workboard - not linked into the public proposal index.

